


I hereby certify this to be a true copy of the tabulation of the bids as received and opened.

4-23-19  
  
 Brian D. Stacy, P.E.  
 County Engineer

BID OPENING:  
 FRIDAY, April 19, 2019

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Northwest Cascade Inc 10412 John Bananola Way East Puyallup, WA 98373		(2) Active Construction Inc 5110 River Road East Tacoma, WA 98443		(3) Sound Pacific Const LLC 3902 157th St Ct NW Gig Harbor, WA 98332	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	LUMP SUM		Mobilization	18,408.30	18,408.30	20,055.00	20,055.00	21,522.00	21,522.00	24,000.00	24,000.00
2	0.4 ACRE		Clearing and Grubbing	20,000.00	8,000.00	17,150.00	6,860.00	25,000.00	10,000.00	18,000.00	7,200.00
3	65 LF		Removing Existing Pipe	20.00	1,300.00	4.00	260.00	17.00	1,105.00	16.00	1,040.00
4	48 LF		Removing Fence	10.00	480.00	11.00	528.00	1.00	48.00	7.00	336.00
5	360 CY		Roadway Excavation Incl Haul	30.00	10,800.00	42.00	15,120.00	60.00	21,600.00	50.00	18,000.00
6	320 TON		Gravel Borrow Incl Haul	35.00	11,200.00	24.00	7,680.00	1.00	320.00	30.00	9,600.00
7	160 CY		Embankment Compaction	10.00	1,600.00	22.00	3,520.00	25.00	4,000.00	3.00	480.00
8	36 TON		Quarry Spalls	70.00	2,520.00	55.00	1,980.00	125.00	4,500.00	45.00	1,620.00
9	334 LF		Ductile Iron Culvert Pipe 12 In Diam	80.00	26,720.00	56.00	18,704.00	70.00	23,380.00	83.00	27,722.00
10	35 TON		Coarse Crushed Rock For Choker								
			Aggregate Course	50.00	1,750.00	95.00	3,325.00	110.00	3,850.00	67.00	2,345.00
			Coarse Crushed Rock For Storage								
11	250 TON		Aggregate Course	40.00	10,000.00	35.00	8,750.00	56.00	14,000.00	40.00	10,000.00
12	100 TON		Crushed Surfacing Base Course	40.00	4,000.00	59.00	5,900.00	60.00	6,000.00	65.00	6,500.00
13	100 TON		PHMA CL 1/2 In PG 70-22ER	120.00	12,000.00	215.00	21,500.00	260.00	26,000.00	175.00	17,500.00
14	450 DOL		Compaction Price Adjustment	1.00	450.00	1.00	450.00	1.00	450.00	1.00	450.00
15	61 TON		HMA For Approach CL 1/2 In PG 58H-22	170.00	10,370.00	200.00	12,200.00	215.00	13,115.00	165.00	10,065.00
16	10 DAY		ESC Lead	75.00	750.00	50.00	500.00	1.00	10.00	100.00	1,000.00
17	610 LF		Silt Fence	5.00	3,050.00	4.00	2,440.00	7.00	4,270.00	8.00	4,880.00
18	2,000 DOL		Erosion/Water Pollution Control	1.00	2,000.00	1.00	2,000.00	1.00	2,000.00	1.00	2,000.00
19	0.2 ACRE		Seeding, Fertilizing and Mulching	5,000.00	1,000.00	9,000.00	1,800.00	10,000.00	2,000.00	11,000.00	2,200.00
20	0.4 ACRE		Mulching with Short Term Mulch	3,000.00	1,200.00	4,500.00	1,800.00	5,000.00	2,000.00	13,000.00	5,200.00
21	0.2 ACRE		Topsoil Type A	25,000.00	5,000.00	45,000.00	9,000.00	50,000.00	10,000.00	30,000.00	6,000.00
22	384 HR		Portable Changeable Message Sign	7.00	2,688.00	6.00	2,304.00	10.00	3,840.00	15.00	5,760.00
23	LUMP SUM		Other Temporary Traffic Control	2,000.00	2,000.00	10,800.00	10,800.00	1,000.00	1,000.00	3,300.00	3,300.00
24	400 HR		Flaggers	55.00	22,000.00	60.00	24,000.00	64.00	25,600.00	75.00	30,000.00
25	100 HR		Other Traffic Control Labor	55.00	5,500.00	60.00	6,000.00	64.00	6,400.00	75.00	7,500.00

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(1) Northwest Cascade Inc 10412 John Bananola Way East Puyallup, WA 98373		(2) Active Construction Inc 5110 River Road East Tacoma, WA 98443		(3) Sound Pacific Const LLC 3902 157th St Ct NW Gig Harbor, WA 98332	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
26	LUMP SUM		Traffic Control Supervisor	10,000.00	10,000.00	600.00	600.00	4,000.00	4,000.00	8,000.00	8,000.00
27	41 SF		Construction Signs Class A	25.00	1,025.00	200.00	8,200.00	25.00	1,025.00	28.00	1,148.00
28	LUMP SUM		Utility Coordination	5,000.00	5,000.00	1,500.00	1,500.00	100.00	100.00	750.00	750.00
29	75 CY		Structure Excavation Class B Incl Haul	20.00	1,500.00	30.00	2,250.00	25.00	1,875.00	45.00	3,375.00
30	75 CY		Pipe Zone Backfill	50.00	3,750.00	50.00	3,750.00	1.00	75.00	50.00	3,750.00
31	LUMP SUM		Surveying	1,000.00	1,000.00	1,750.00	1,750.00	500.00	500.00	4,000.00	4,000.00
32	20 MGAL		Water	45.00	900.00	35.00	700.00	45.00	900.00	110.00	2,200.00
33	765 SY		Construction Geotextile for Underground Drainage	2.00	1,530.00	3.00	2,295.00	3.00	2,295.00	2.00	1,530.00
34	50 SY		Geomembrane Liner	15.00	750.00	12.00	600.00	20.00	1,000.00	20.00	1,000.00
35	2,000 DOL		Roadside Cleanup	1.00	2,000.00	1.00	2,000.00	1.00	2,000.00	1.00	2,000.00
36	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	2,100.00	2,100.00	1,500.00	1,500.00	4,000.00	4,000.00
37	5,000 DOL		Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
38	LUMP SUM		FDC Plan	1,000.00	1,000.00	200.00	200.00	100.00	100.00	1,000.00	1,000.00
39	LUMP SUM		SPCC Plan	1,000.00	1,000.00	200.00	200.00	100.00	100.00	1,000.00	1,000.00
40	3 EACH		Mailbox Support Type 1	500.00	1,500.00	400.00	1,200.00	650.00	1,950.00	400.00	1,200.00
41	1 EACH		Mailbox Support Type 2	750.00	750.00	600.00	600.00	800.00	800.00	600.00	600.00
					<u>202,491.30</u>		<u>220,421.00</u>		<u>230,230.00</u>		<u>245,251.00</u>



BID OPENING:  
FRIDAY, April 19, 2019

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(4) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499		(5) CCT Construction Inc 11119 79th Avenue East Puyallup, WA 98373	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	LUMP SUM		Mobilization	18,408.30	18,408.30	37,986.00	37,986.00	25,000.00	25,000.00
2	0.4 ACRE		Clearing and Grubbing	20,000.00	8,000.00	60,000.00	24,000.00	14,000.00	5,600.00
3	65 LF		Removing Existing Pipe	20.00	1,300.00	30.00	1,950.00	14.00	910.00
4	48 LF		Removing Fence	10.00	480.00	25.00	1,200.00	10.00	480.00
5	360 CY		Roadway Excavation Incl Haul	30.00	10,800.00	50.00	18,000.00	50.00	18,000.00
6	320 TON		Gravel Borrow Incl Haul	35.00	11,200.00	40.00	12,800.00	50.00	16,000.00
7	160 CY		Embankment Compaction	10.00	1,600.00	30.00	4,800.00	12.00	1,920.00
8	36 TON		Quarry Spalls	70.00	2,520.00	100.00	3,600.00	65.00	2,340.00
9	334 LF		Ductile Iron Culvert Pipe 12 In Diam	80.00	26,720.00	60.00	20,040.00	90.00	30,060.00
10	35 TON		Coarse Crushed Rock For Choker						
			Aggregate Course	50.00	1,750.00	150.00	5,250.00	150.00	5,250.00
11	250 TON		Coarse Crushed Rock For Storage						
			Aggregate Course	40.00	10,000.00	75.00	18,750.00	60.00	15,000.00
12	100 TON		Crushed Surfacing Base Course	40.00	4,000.00	40.00	4,000.00	60.00	6,000.00
13	100 TON		PHMA CL 1/2 In PG 70-22ER	120.00	12,000.00	165.00	16,500.00	220.00	22,000.00
14	450 DOL		Compaction Price Adjustment	1.00	450.00	1.00	450.00	1.00	450.00
15	61 TON		HMA For Approach CL 1/2 In PG 58H-22	170.00	10,370.00	155.00	9,455.00	225.00	13,725.00
16	10 DAY		ESC Lead	75.00	750.00	200.00	2,000.00	200.00	2,000.00
17	610 LF		Silt Fence	5.00	3,050.00	3.00	1,830.00	8.00	4,880.00
18	2,000 DOL		Erosion/Water Pollution Control	1.00	2,000.00	1.00	2,000.00	1.00	2,000.00
19	0.2 ACRE		Seeding, Fertilizing and Mulching	5,000.00	1,000.00	15,000.00	3,000.00	3,000.00	600.00
20	0.4 ACRE		Mulching with Short Term Mulch	3,000.00	1,200.00	20,000.00	8,000.00	5,000.00	2,000.00
21	0.2 ACRE		Topsoil Type A	25,000.00	5,000.00	25,000.00	5,000.00	30,000.00	6,000.00
22	384 HR		Portable Changeable Message Sign	7.00	2,688.00	6.00	2,304.00	10.00	3,840.00
23	LUMP SUM		Other Temporary Traffic Control	2,000.00	2,000.00	1,000.00	1,000.00	10,000.00	10,000.00
24	400 HR		Flaggers	55.00	22,000.00	65.00	26,000.00	65.00	26,000.00
25	100 HR		Other Traffic Control Labor	55.00	5,500.00	65.00	6,500.00	40.00	4,000.00

ITEM NO.	QUANTITY	UNIT	ITEM	Engineer's Estimate		(4) Puget Paving & Construction Inc 10910 26th Avenue South Lakewood, WA 98499		(5) CCT Construction Inc 11119 79th Avenue East Puyallup, WA 98373	
				UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
26	LUMP SUM		Traffic Control Supervisor	10,000.00	10,000.00	10,000.00	10,000.00	12,000.00	12,000.00
27	41 SF		Construction Signs Class A	25.00	1,025.00	25.00	1,025.00	25.00	1,025.00
28	LUMP SUM		Utility Coordination	5,000.00	5,000.00	5,000.00	5,000.00	10,000.00	10,000.00
29	75 CY		Structure Excavation Class B Incl Haul	20.00	1,500.00	40.00	3,000.00	50.00	3,750.00
30	75 CY		Pipe Zone Backfill	50.00	3,750.00	40.00	3,000.00	40.00	3,000.00
31	LUMP SUM		Surveying	1,000.00	1,000.00	10,000.00	10,000.00	14,000.00	14,000.00
32	20 MGAL		Water	45.00	900.00	25.00	500.00	40.00	800.00
33	765 SY		Construction Geotextile for Underground Drainage	2.00	1,530.00	3.00	2,295.00	3.00	2,295.00
34	50 SY		Geomembrane Liner	15.00	750.00	50.00	2,500.00	10.00	500.00
35	2,000 DOL		Roadside Cleanup	1.00	2,000.00	1.00	2,000.00	1.00	2,000.00
36	LUMP SUM		Trimming and Cleanup	1,000.00	1,000.00	2,500.00	2,500.00	20,000.00	20,000.00
37	5,000 DOL		Minor Change	1.00	5,000.00	1.00	5,000.00	1.00	5,000.00
38	LUMP SUM		FDC Plan	1,000.00	1,000.00	500.00	500.00	500.00	500.00
39	LUMP SUM		SPCC Plan	1,000.00	1,000.00	500.00	500.00	1,000.00	1,000.00
40	3 EACH		Mailbox Support Type 1	500.00	1,500.00	250.00	750.00	600.00	1,800.00
41	1 EACH		Mailbox Support Type 2	750.00	750.00	1,000.00	1,000.00	800.00	800.00
					<u>202,491.30</u>		<u>285,985.00</u>		<u>302,525.00</u>