

BID RESULTS SUMMARY

ENGINEER'S ESTIMATE 9,700,000 Base 10,800,000 alt 1 13,000,000 alt 2 14,200,000 - alt 3 **September 4, 2009**

BID #	BID TITLE	BIDDER	AMOUNT
U-98870	Chambers Creek Interceptor Tunnel Rehabilitation Phase 2 Rebid	SW Pipeline & Trenches Corp 9/4/2009 10:00am JMS	\$ 11,882,549 ⁵⁰ Base 12,997,956 ⁰⁰ alt 1 14,434,376 ⁶⁰ alt 2 15,953,755 ⁹⁰ alt 3 Delivery: _____ Discount: _____ Addenda Acknowledged: Y _____ N _____ Bid Bond: <input checked="" type="radio"/> Y _____ N _____ Tax Included: <input checked="" type="radio"/> Y _____ N _____
U-98870	Chambers Creek Interceptor Tunnel Rehabilitation Phase 2 Rebid	Michels Corp. 9/4/09	\$ 7,752,102 ⁵⁰ Base 10,594,995 ⁵⁰ alt 1 11,698,925 ⁵⁰ alt 2 14,099,700 ⁰⁰ alt 3 Delivery: _____ Discount: _____ Addenda Acknowledged: Y _____ N _____ Bid Bond: <input checked="" type="radio"/> Y _____ N _____ Tax Included: <input checked="" type="radio"/> Y _____ N _____
U-98870	Chambers Creek Interceptor Tunnel Rehabilitation Phase 2 Rebid	Frank Coluccio Construction 9/4/09 - 12:42 PM CS	\$ 8,222,639 ⁰⁰ Base 9,357,172 ⁰⁰ alt 1 11,983,652 ⁰⁰ alt 2 13,521,503 ⁰⁰ alt 3 Delivery: _____ Discount: _____ Addenda Acknowledged: Y _____ N _____ Bid Bond: <input checked="" type="radio"/> Y _____ N _____ Tax Included: <input checked="" type="radio"/> Y _____ N _____

BID RESULTS SUMMARY

ENGINEER'S ESTIMATE _____ September 4, 2009

BID #	BID TITLE	BIDDER	AMOUNT
U-98870	Chambers Creek Interceptor Tunnel Rehabilitation Phase 2 Rebid	<i>TRI-State Construction 9/4 - 12:58 p.m. CS</i>	<p> $\\$ 8,635,902$ ³⁰ - Base $10,246,828$ ⁵⁰ alt 1 $13,035,664$ ⁵⁰ alt 2 $14,391,531$ ⁰⁰ alt 3 </p> <p> Delivery: _____ Discount: _____ Addenda Acknowledged: Y _____ N _____ Bid Bond: <input checked="" type="checkbox"/> Y _____ N _____ Tax Included: <input checked="" type="checkbox"/> Y _____ N _____ </p>
U-98870	Chambers Creek Interceptor Tunnel Rehabilitation Phase 2 Rebid		<p> Delivery: _____ Discount: _____ Addenda Acknowledged: Y _____ N _____ Bid Bond: Y _____ N _____ Tax Included: Y _____ N _____ </p>
U-98870	Chambers Creek Interceptor Tunnel Rehabilitation Phase 2 Rebid		<p> Delivery: _____ Discount: _____ Addenda Acknowledged: Y _____ N _____ Bid Bond: Y _____ N _____ Tax Included: Y _____ N _____ </p>